| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/17/02
PAGE : 500 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE : 26
CALL CRDER : 500 CONTRACT ID : M-26120-A COUNTI ES : WARREN
LETTI NG DATE : 07/16/02 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 15 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 100000M
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 33, 938. 00 100. 0000%
2 35-0999231 HUNT PAVI NG COVPANY, | NC. $ 36, 507. 90 107.5723%
$ 41, 620. 08 122. 6356%

3  35-1315965 FOX CONTRACTORS CORP.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: NONE BELOW

CALL ORDER . 510 CONTRACT ID :
LETTI NG DATE : 07/16/02 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET- AS| DE :

VENDOR RANKI NG :

TABULATI ON CF BI DS

M -26279-A
CRAWFCRDSVI LLE DI STRI CT
15 WORK DAYS

ROUTE :
COUNTI ES :

PROJECT( S)

75
BOONE

100000U

DATE : 07/17/02
PAGE : 510 -1

RANK VENDOR NO. / NAME
1 35-1917625 M LESTONE CONTRACTCRS, L.P.
2 35-0918397 RI ETH R LEY CONSTRUCTI ON

78, 226. 50
105, 645. 07

100. 0000%
135. 0502%
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 461, 602. 80 ROUTE : 2, 55
CALL ORDER : 530 CONTRACT ID : M -26362-A COUNTI ES : LAKE PORTER
LETTI NG DATE : 07/16/02 10:00 AM DI STRI CT . LAPORTE DI STRI CT
CONTRACT TIME : 10/25/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1120685 VWALSH & KELLY, |INC $ 317, 313. 60 100. 0000%
2 35-1035700 BUCKO CONSTRUCTI ON $ 345, 479. 79 108. 8764%
3 35-0918397 R ETH R LEY CONSTRUCTI ON $ 422, 836. 50 133. 2550%
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WVALSH & KELLY | BUCKO CONSTRUCT! ON | RETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  WEDGE AND LEVEL
I | |
0001 105- 06845 LUMP| 2000. 00000 2000.00]  15000. 00000 15000. 00| 6435. 00000 6435. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07038 4.000 MS | 1500. 00000 6000. 00| 3600. 00000 14400. 00| 4800. 00000 19200. 00
FI ELD OFFI CE, A | [ [
0003 110- 01001 LUMP|  15800. 00000 15800. 00|  17273. 99000 17273.99]  21000. 00000 21000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202- 01000 LUMP| 2000. 00000 2000. 00| 1340. 00000 1340. 00| 6500. 00000 6500. 00
STRUCTURES AND OBSTRUCTI ONS, REMOVE | |
0005 202- 01498 3.000 EACH 50. 00000 150. 00| 55. 00000 165. 00| 55. 00000 165. 00
PAVEMENT MESSAGE MARKI NGS, LANE | | |
| NDI CATI ON ARRON REMOVE | [ [
0006 202- 01499 3.000 EACH| 67. 00000 201. 00| 55. 00000 165. 00| 70. 00000 210. 00
PAVEMENT MESSAGE MARKI NGS, WORD (ONLY), | | |
REMOVE | [ |
0007 202- 60820 3160.000 SYS | 6. 69000 21140. 40| 14. 00000 44240. 00| 7. 00000 22120. 00
SURFACE M LLI NG ASPHALT | | |
0008 202- 90277 3.000 EACH 150. 00000 450. 00| 165. 00000 495. 00| 150. 00000 450. 00
DETECTOR HOUSI NG REMOVE | | |
0009 203- 02000 250.000 CYS | 15. 00000 3750. 00| 17. 00000 4250. 00| 22. 00000 5500. 00
EXCAVATI ON,  COMVON | | |
0010 303- 04075 640. 000 TON | 19. 00000 12160. 00| 28. 35000 18144. 00| 40. 00000 25600. 00
COMPACTED AGGREGATE, O, 73 | | [
0011 303- 60012 300.000 TON | 30. 00000 9000. 00| 20. 00000 6000. 00| 27.00000 8100. 00
AGGREGATE, 2 | | |
0012 304- 04405 45.000 CYS | 25. 00000 1125. 00| 40. 00000 1800. 00| 40. 00000 1800. 00
SUBBASE | | |
0013 305- 05204 250. 000 TON | 60. 00000 15000. 00| 80. 00000 20000. 00| 190. 00000 47500. 00

HVA FOR PATCH NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/17/02
PAGE : 530 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 461, 602. 80 RQUTE : 2, 55
CALL ORDER . 530 CONTRACT ID: M-26362-A COUNTI ES : LAKE PORTER
LETTI NG DATE : 07/16/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e o m m e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e eaoa—a-
0014 305- 05206 350.000 TON | 30. 00000 10500. 00| 50. 00000 17500. 00| 60. 00000 21000. 00
W DENI NG W TH HVA [ [ |
0015 402- 05495 2840.000 TON | 45. 00000 127800. 00| 40. 00000 113600. 00| 48. 00000 136320. 00
HVA WEDGE AND LEVEL | | [
0016 406- 05520 9.300 TON | 450. 00000 4185. 00| 490. 00000 4557. 00| 625. 00000 5812. 50
ASPHALT FOR TACK CQOAT | |
0017 605-06150 225.000 LFT | 35. 00000 7875. 00| 19. 90000 4477. 50| 23. 00000 5175. 00
CURB AND GUTTER, C, CONCRETE | | [
0018 610- 05527 15.000 TON | 50. 00000 750. 00| 41. 90000 628. 50| 90. 00000 1350. 00
HVA FOR APPROACHES | | [
0019 615- 06520 2.000 EACH 200. 00000 400. 00| 400. 00000 800. 00| 500. 00000 1000. 00
MONUMENT, RE- ESTABLI SH | | [
0020 621-02770 300. 000 SYS | 4. 00000 1200. 00| 4. 40000 1320. 00| 4. 00000 1200. 00
ERCSI ON CONTRCOL BLANKET | |
0021 621-03787 4.000 LBS | 208. 00000 832. 00| 225. 00000 900. 00| 208. 00000 832. 00
SEED M XTURE, D | | [
0022 715- 05048 142.000 LFT | 15. 00000 2130. 00| 17. 45000 2477. 90| 10. 00000 1420. 00
PIPE, TYPE 4, O RCULAR 6 IN [ | [
0023 715- 05052 20.000 LFT | 50. 00000 1000. 00| 20. 00000 400. 00| 20. 00000 400. 00
PIPE, TYPE 4, CRCULAR 12 IN [ [ [
0024 715- 05053 30. 000 LFT | 80. 00000 2400. 00| 14. 65000 439. 50| 20. 00000 600. 00
PI PE, UNDERDRAI N OUTLET, 6 IN | | [
0025 715-05118 245.000 LFT | 60. 00000 14700. 00| 42.00000 10290. 00| 40. 00000 9800. 00
PIPE, TYPE 1, CRCULAR 12 IN [ [ [
0026 715- 46000 2.000 EACH 380. 00000 760. 00| 190. 00000 380. 00| 350. 00000 700. 00
PI PE END SECTION, 12 IN. | | [
0027 718-06529 1.000 EACH 185. 00000 185. 00| 750. 00000 750. 00| 900. 00000 900. 00
OUTLET PROTECTOR, 2 | | |
0028 718-52610 6.000 CYS | 40. 00000 240. 00| 75. 00000 450. 00| 105. 00000 630. 00
AGGREGATE FOR UNDERDRAI NS | | |
0029 718-99153 2900. 000 SYS | 2. 00000 5800. 00| 0. 50000 1450. 00| 1. 00000 2900. 00
GEOTEXTI LES FOR UNDERDRAI N | | [
0030 720-44015 1.000 EACH 900. 00000 900. 00| 570. 00000 570. 00| 700. 00000 700. 00
CASTING 2, FURNI SH AND ADJUST TO GRADE | | |
0031 720-44080 1.000 EACH 900. 00000 900. 00| 975. 00000 975. 00| 700. 00000 700. 00
CASTI NG 15, FURNI SH AND ADJUST TO GRADE] | |
0032 720- 45400 1.000 EACH 1800. 00000 1800. 00| 1260. 00000 1260. 00| 1700. 00000 1700. 00
MANHOLE, A4 | | |
0033 801- 04308 20. 000 EACH 92. 00000 1840. 00| 83. 00000 1660. 00| 92. 00000 1840. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0034 801- 06207 1040. 000 LFT | 0. 43000 447. 20| 0. 25000 260. 00| 3. 00000 3120. 00

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
4 IN |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 461, 602. 80 RQUTE : 2, 55
CALL ORDER . 530 CONTRACT ID: M-26362-A COUNTI ES : LAKE PORTER
LETTI NG DATE : 07/16/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0035 801- 06605 8.000 EACH 64. 00000 512. 00| 103. 00000 824. 00| 64. 00000 512. 00
BARRI CADE, |11A | |
0036 801- 06606 4.000 EACH 79. 00000 316. 00| 115. 00000 460. 00| 79. 00000 316. 00
BARRI CADE, 111B | |
0037 801- 06625 31.000 EACH 42. 00000 1302. 00| 83. 00000 2573. 00| 42. 00000 1302. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0038 801- 06640 64. 000 EACH 73. 00000 4672. 00| 98. 00000 6272. 00| 73. 00000 4672. 00
CONSTRUCTI ON SI GN, A | | [
0039 801-06710 35.000 DAY | 14. 00000 490. 00| 20. 00000 700. 00| 14. 00000 490. 00
FLASHI NG ARROW S| GN | [
0040 801-06775 LUWP| 16600. 00000 16600. 00| 6000. 00000 6000. 00 31000. 00000 31000. 00
MAI NTAI NI NG TRAFFI C | |
0041 805-01828 3.000 EACH 150. 00000 450. 00| 165. 00000 495. 00 150. 00000 450. 00
TRAFFI C SI GNAL HEAD, REALI GN | |
0042 805-01829 5.000 EACH 150. 00000 750. 00| 165. 00000 825. 00 150. 00000 750. 00
SIGN, | NSTALL | |
0043 805-01836 600. 000 LFT | 0. 75000 450. 00| 0. 83000 498. 00 0. 75000 450. 00

SI GNAL CABLE DETECTOR, 2C 16GA. , | |
SHI ELDED, LEAD IN | |

LI NE, THERVOPLASTIC, SOLID, YELLOW 4
I'N. [

I
I
|
I
I
I
|
0044 805- 01843 1.000 EACH 250. 00000 250. 00| 275. 00000 275. 00| 250. 00000 250. 00
SI GNAL HANDHOLE ADJUST TO GRADE | |
0045 805- 01844 70.000 LFT | 10. 00000 700. 00| 11. 00000 770. 00| 10. 00000 700. 00
CONDUI T, STEEL, GALVANIZED, 2 IN., | | [
UNDERGROUND | | |
0046 805- 02503 1000. 000 LFT | 0. 20000 200. 00| 0. 22000 220. 00| 0. 20000 200. 00
CABLE, ROADVAY LOCP, 1C 14GA. | | |
0047 805- 78785 3.000 EACH 380. 00000 1140. 00| 418. 00000 1254. 00| 380. 00000 1140. 00
SI GNAL DETECTCR HOUSI NG | | |
0048 805- 78795 300. 000 LFT | 8. 00000 2400. 00| 8. 80000 2640. 00| 8. 00000 2400. 00
SAW CUT FOR ROADWAY LOCP AND SEALER | | |
0049 808- 06703 380.000 LFT | 0. 75000 285. 00| 0. 83000 315. 40 0. 75000 285. 00
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | |
0050 808- 06712 1000. 000 LFT | 0. 10000 100. 00| 0. 11000 110. 00| 0. 10000 100. 00
LINE, PAINT, BROKEN, YELLOW 4 IN. | |
0051 808- 06713 19000. 000 LFT | 0. 10000 1900. 00| 0. 11000 2090. 00| 0. 10000 1900. 00
LINE, PAINT, SOLID, WHITE, 4 IN | | [
0052 808- 06714 14800. 000 LFT | 0. 10000 1480. 00| 0. 11000 1628. 00| 0. 10000 1480. 00
LINE, PAINT, SOLID, YELLOW 4 IN. | |
0053 808- 06716 500. 000 LFT | 1. 00000 500. 00| 1. 10000 550. 00| 1. 00000 500. 00
LI NE, REMOVE | |
0054 808- 75245 760.000 LFT | 0. 75000 570. 00| 0. 83000 630. 80| 0. 75000 570. 00
I |
I |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/17/02
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 461, 602. 80 RQUTE : 2, 55
CALL ORDER . 530 CONTRACT ID: M-26362-A COUNTI ES : LAKE PORTER
LETTI NG DATE : 07/16/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0055 808- 75297 60.000 LFT 4. 65000 279. 00| 5. 10000 306. 00| 4. 65000 279. 00

|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0056 808- 75300 330.000 LFT | 1. 25000 412. 50| 1. 38000 455. 40| 1. 25000 412. 50
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
CROSSWALK LINE, 6 IN. | | |
0057 808- 75320 6.000 EACH 75. 00000 450. 00| 83. 00000 498. 00| 75. 00000 450. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0058 808- 75325 2.000 EACH 105. 00000 210. 00| 115. 00000 230. 00| 105. 00000 210. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

0059 808- 75996 184.000 EACH 4.00000 736. 00| 6. 65000 1223. 60| 25. 00000 4600. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ |
0060 808- 75998 234.000 EACH 20. 25000 4738. 50| 22. 30000 5218. 20| 20. 25000 4738. 50
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $  317,313.60| $  345,479.79| $  422,836.50
------------------------------------------ o m e et o e e et o e e e e m e e o e e et e e e e e e e e e e e e memeeeoao-n

CONTRACT TOTALS [ $ 317, 313. 60| $ 345, 479. 79| $ 422, 836. 50
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 700, 000. 00 ROUTE : 1-90
CALL ORDER . 550 CONTRACT I D : MI-26242-A COUNTI ES : ELKHART
LETTI NG DATE : 07/16/02 10:00 AM DI STRI CT . TALL
CONTRACT TIME : 07/01/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO / NAVE BI D LOW BI D
1 35-2034629 CORPORATE CONSTRUCTI ON | NC $ 3,990, 000. 00 100. 0000%
2 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 4,367, 000. 00 109. 4486%
| (1) 35-2034629 |(2) 35-1582109

|
| CORPORATE CONSTRUCTI ON | NC | KANKAKEE VALLEY CONSTRUCTI ON|

LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  NEWBUI LDI NG Al NTENANCE

[ | |

0001 210- 05758 LUVP| 3983000. 00000  3983000. 00| 4342000.00000  4342000. 00]

BU LDING , NEW NAI NTENANCE | | |

0002 210- 05873 LUMP| 7000. 00000 7000. 00|  25000. 00000 25000. 00|

TESTI NG OF MATERI ALS | | [

SECTI ON TOTALS | $ 3,990, 000. 00| $ 4,367, 000. 00|
------------------------------------------ o m e e e o e e e e o e e e e e e m e e e e et e e e e e e e e e e e e o e meeaoao-o

CONTRACT TOTALS | $ 3,990, 000. 00| $ 4,367,000. 00|







